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The City of Vernon (hereinafter referred to as Local Agency) hereby agrees to do the work set forth herein for the 
State of California, Department of Transportation (hereinafter referred to as Caltrans) in accordance with the terms 
set established for Federal-Aid Funding under Local Agency Master Agreement FEDFUNDS15 #07-51239F15 
and in accordance with the covenants set forth in this Program Supplement, including but not limited to, California 
Streets and Highways Code section 114(b) and California Government Code 14038 and the specific regulations and 
the provisions of this form including Exhibits A, B and C.  

This Program Supplement shall be effective the date defined herein and when executed by all parties and is subject 
to all the terms and conditions thereof and authorizes reimbursement of eligible costs incurred during the effective 
dates of this agreement. 

The work is located in City of Vernon, Los Angeles County, at the grade crossing of District Boulevard and the 
Union Pacific Railroad (UPRR) tracks, identified as; California Public Utilities Commission (CPUC) ID # 003A-
3.90 / LA-2566, DOT # 810928T.  All work to be completed by Local Agency under the terms of this Contract is 
described in Exhibit A (hereinafter referred to as Project). 

Under this agreement, funding is authorized for work in phases, beginning with the Preliminary Engineering (PE) 
phase. Additional funding to complete this Program Supplement will only be provided through the execution of 
amendments for additional work and with authorization for subsequent phase(s); Right of Way/Utility Relocation 
(RW), Construction (CON)/Construction Engineering (CE). 

AMOUNT OF PROGRAM SUPPLEMENT  

(Preliminary Engineering) 

$667,307.18 

It is expressly agreed that all persons engaged on this work are employees of the Local Agency and/or contractors 
hired by the Local Agency pursuant to its own policies and procedures and that none are employees of Caltrans. 

Further, Caltrans hereby agrees to the terms as above set forth, and hereby agrees to pay the actual allowable 
costs incurred up to the limit set forth herein; provided, that by mutual consent of the Local Agency and Caltrans, 
this Program Supplement may be modified at any time.  

 
[Signatures are on the next page.] 

  

Item Chapter Budget Act Caltrans Project ID Unit Amount State Fiscal 
Year 

2660-102-0890 43 2022 0723000155 3328 $667,307.18 2022/2023 
The funds listed above are available for the period and purpose of the expenditures stated herein. 

Railway-Highway Crossings Program 
Section 130 Program Supplement 

District Boulevard, Vernon 

PROJECT NUMBER (FED ID);   STPLR-130L(303) 
CALTRANS ACCOUNTING ID:  0723000155 
PROGRAM SUPPLEMENT:   50LP303 
LOCODE:     5139 
(The numbers above shall be included with all invoices submitted to Caltrans) 

Caltrans Division of Local Assistance 
Office of Federal Programs – Section 130 
P.O. Box 942874, MS 1 
Sacramento, CA 94274-0001 

LOCAL 
AGENCY: 
ADDRESS: 

PHONE: 

City of Vernon 
4305 S. Santa Fe Ave. 
Vernon, CA 90058 
(323) 583-8811 

Effective Date of Program Supplement :            June 26, 2023 
 
Expiration Date of Program Supplement :      December 31, 2025 



           STATE OF CALIFORNIA District Boulevard  
DEPARTMENT OF TRANSPORTATION 
SECTION 130 PROGRAM SUPPLEMENT 

 

Sheet 2 of 12 
October 16, 2023 

 

 

 
PROJECT NUMBER (FED ID);   STPLR-130L(303) 

CALTRANS ACCOUNTING ID:  0723000155 
PROGRAM SUPPLEMENT:   50LP303 

LOCODE:     5139 
 

 
IN WITNESS WHEREOF, the parties have duly executed this Program Supplement as of the dates shown below 
with the effective date being the later hereunder. 
 
 

          CALIFORNIA DEPARTMENT OF TRANSPORTATION                                                CITY OF VERNON 
 
 
 
Signature                Signature   

Name          Bruce Roberts  Name       Daniel Wall 

Title           Caltrans Section 130 Program Manager  Title         Director of Public Works 

Date          Date        

 
 
 
 

10/16/2023October 16, 2023
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1.  It is mutually understood between the parties that this Program Supplement may have been written before 
ascertaining the availability of congressional or legislative appropriation of funds, for the mutual benefit of 
both parties, in order to avoid program and fiscal delays that might occur if the Program Supplement were 
executed after appropriations are actually made.  
 
2.  This Program Supplement is valid and enforceable only if sufficient funds are made available to Caltrans 
by the United States Government or the California State Legislature for the purpose of this program.  In 
addition, this Program Supplement is subject to any additional restrictions, limitations, conditions or any 
statute enacted by the Congress or the State Legislature that may affect the provisions, terms or funding of this 
Program Supplement in any manner.  It is mutually agreed that if the Congress or the State Legislature does 
not appropriate sufficient funds for the program, this Program Supplement shall be amended to reflect any 
reduction of funds. 
 
3.  This Program Supplement is for the elimination of hazards at railway-highway crossings with funds 
provided to Caltrans through the Federal Highway Administration (FHWA) for the Railway-Highway 
Crossings (Section 130) Program (23 U.S. Code § 130) and in accordance with 23 USC 130(f), Section 130 
projects are funded at a 100% federal share.  Said elimination of hazards are a cooperative effort between 
Local Agency, Railroads, Caltrans, and the CPUC.  The CPUC has evaluated the railroad highway 
intersection and determined what improvements are most likely necessary, Caltrans provides oversight and 
stewardship for the federal funds provided to the Local Agency and the Railroad to design and construct the 
Project. 
 
4.  The Local Agency agrees to lead and coordinate the concurrent efforts being undertaken by the Railroad 
under separate contact with Caltrans.  The Project’s safety improvements are to be completed in an expeditious 
manner without undue delay.  Frequent coordination must be extended to the Railroad and the State Agencies 
associated with the Program Supplement (CPUC & Caltrans).  The Project is for improved public safety, as 
such, the Local Agency is to Prosecute the Project Diligently through Completion.  Caltrans under its 
USDOT/FHWA Stewardship Agreement, as a conduit for disbursement of Federal Surface Transportation 
Program funds for hazard elimination at railroad intersections on city streets, county roads and State Highways 
is reliant on the Local Agency to implement these safety improvements.  Caltrans and Local Agency agree 
that the Project work as provided herein, is pursuant to federal rules and regulations and shall adhere to the 
guidance for local federal-aid projects as defined in the Caltrans Local Assistance Procedures Manual (LAPM).  
Additionally, Local Agency agrees to ensure that all construction work is performed in accordance with the 
provisions of Form FHWA-1273. 
 
5.  The basis of the design for the work to be performed by the Local Agency is identified in Exhibit A and 
made a part hereof (hereinafter referred to as Scope of Work). The Scope of work is based on; an analysis of 
existing conditions, accident history, and scoping reviews, to define the initial mutually agreed upon 
recommendations of improvements best suited for railroad-highways grade crossing hazards eliminations for 
the specific location and is subject to refinements or revisions; based on field diagnosis meeting(s), the 
progression of design, traffic engineering, signal pre-emption, or changed conditions, and only if approved by 
Caltrans and CPUC.  
 
6.  The Project’s overall completion schedule is identified in Exhibit B and made a part hereof (hereinafter 
referred to as Schedule). 
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7.  The reimbursement of federal funds is limited to the amount shown on the E-76.  Only work performed 
after the date of federal authorization is eligible for federal reimbursement and all eligible reimbursements 
must be incurred prior to the FHWA Project End Date (PED).  The E-76 for the authorized work under this 
supplement is attached hereto as Exhibit C (E-76) and made a part hereof. 
 
8.  Each phase of work; Preliminary Engineering (PE), Right of Way (R/W), Utility Relocation (R/W), and 
Construction (CON), will require additional federal funds with authorization through the issuance of an 
updated E-76 and an amendment to this Program Supplement.  Any unexpended prior obligations from the 
completed phase(s), will be carried forward and used in conjunction with the additional federal funds for the 
next phase of work.  All subsequent phases of work (R/W, CON) and any requests for additional funds, must 
be initiated by the Local Agency, in compliance with the Caltrans Local Assistance Procedures Manual 
(LAPM), aligned with the Project schedule and will be approved only if the state has sufficient Obligation 
Authority (OA) and available federal funds to undertake this action. 
 
9.  If federal funds are not available for a requested Construction (CON) obligation, the local agency may 
request in writing authorization to proceed with the project under the Local Assistance advance construction 
procedures.  Under local advance construction procedures, the local agency will use its own funds to perform 
work eligible for future federal reimbursement. The local agency must have sufficient local funds to pay for 
all project costs until such time as federal funds become available.   
 
10.  Federal funds that have been encumbered for this project are available for disbursement for limited periods 
of time. For each fund encumbrance the limited period is from the start of the fiscal year that the specific fund 
was appropriated within the State Budget Act to the applicable fund Reversion Date, per Government Code 
Section 16304, all project funds not liquidated prior to the end of the last day of the state fiscal reversion year, 
will revert unless an executed Cooperative Work Agreement extending these dates is requested by the Local 
Agency, supported by Caltrans and approved by the California Department of Finance. 
 
11.  Local Agency will not invoice for any work on the Project, nor will Local Agency purchase any materials, 
until authorized through the execution of this Program Supplement.  Authorization shall not be issued by 
Caltrans until sufficient State or Federal funds have been obligated for the projects.  State liability pursuant 
to this Program Supplement is limited to the amount set forth in this Program Supplement 
 
12.  The Local Agency shall comply with Build America Buy America Act (BABA), enacted as part of 
Infrastructure Investment and Jobs Act (IIJA, § 70912(2)), which requires the recipient of all federal-aid funds 
to ensure all iron, steel, manufactured products, and construction materials used on projects are produced in 
the United States. The Buy America provisions set forth in 23 CFR 635.410, for steel, iron and manufactured 
goods produced in the United States, apply to the Project and are subject to the conditions therein set forth. 
 
13.  Any person, company or corporation who performs construction work authorized under terms of this 
Program Supplement must have a valid and current California contractor’s license.  All authorized work 
performed by employees of Local Agency and any CPUC regulated public utility, City, County or Public 
Service District is not subject to the above contractor’s license requirement. 
 
14.  Local Agency must coordinate Project work with the Railroad that owns and operates the tracks where 
the Project is located, and Local Agency is wholly responsibly to execute and maintain all agreements required 
by the Railroad for the Local Agency’s access and encroachment over the crossing. 
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15.  Local Agency will secure all legally required and necessary permits and approvals before commencing 
Project construction. 
 
16.  Where Project work is in conjunction with work done by Railroad, Railroad will construct railroad track 
and signal work to its own standard specifications, Local Agency will not perform any work on the Railroad 
tracks or within railroad right of way without securing permission from the railroad.  Project work done within 
twenty-five feet of the centerline of the Railroad track may require a Railroad employee to protect the workers 
of Local Agency or its contractors.  This provision is pursuant to federal law regulation and must be clearly 
agreed to in writing between Local Agency and Railroad before commencement of Project work at the 
railroad-highway intersection.  A copy of this agreement between Railroad and Local Agency shall be 
provided to Caltrans by Local Agency as soon as it is executed. 
 
17.  Any warning devices, medians, signs, pavement markings, structures, or other improvements, which may 
be installed in conjunction with Project must be agreed upon between Railroad, the Local Agency,  Caltrans  
and the CPUC.  The Local Agency shall be the lead applicant and must receive approval of a CPUC General 
Order 88-B authorization of rail crossing modifications, prior to commencing any construction activities and 
Local Agency responsible from initiation through close-out of the GO-88B permit. 
 
18.  Guidance, regulatory, warning, and temporary traffic control signs, curb and pavement, or other markings 
and traffic signals installed or placed on any project constructed with federal funds shall conform to the Manual 
of Uniform Traffic Control Devices (MUTCD) and its California Supplement (CAMUTCD).  Deviations from 
the Mandatory Standards for signs, markings, and traffic signals as defined and shown in the MUTCD and 
CAMUTCD are not permitted. 
 
19.  Caltrans will reimburse the Local Agency on the basis of actual cost, not to exceed the Project costs set 
forth herein.  Any cost of the work determined by Caltrans to be not reimbursable, shall be borne and paid for 
solely and exclusively by Local Agency. 
 
20.  Local Agency invoice procedures shall conform to the California Prompt Payment Act (Gov. Code § 927 
et seq.,) and submittals comply with LAPM procedures.  Correspondence and/or invoices are by either/or:   

 
By Email: 

Documents can be sent to; invoices.section130@dot.ca.gov  
If by U.S. Mail: 

Caltrans, Division of Local Assistance, Office of Federal Programs, MS-1 Section 130, 
P.O. Box 942873, Sacramento, CA 94273-0001 

If by Courier:  
Caltrans, Division of Local Assistance, Office of Federal Programs, MS-1 Section 130, 
1120 N Street, Room 2400, Sacramento, California 95814. 
 

21.  Not more frequently than once a month, but at least quarterly, Local Agency will prepare and submit to 
Caltrans invoices for actual allowable costs incurred.  Caltrans will review the invoice for compliance with 
this Program Supplement.  Payment will be made by Caltrans to Local Agency within forty-five (45) days of 
the date of receipt of an invoice by Caltrans, unless disputed.  Invoices which are determined not in 
compliance, or include unallowable costs, will be returned to Local Agency for correction of deficiencies, 
after which Local Agency will resubmit the invoice to Caltrans as prescribed above. 
 

mailto:invoices.section130@dot.ca.gov
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22.  The Local Agency shall prepare and submit to Caltrans, at least quarterly (4x per year), a written project 
status report that includes, at a minimum; a comprehensive summary of the overall project status, 
accomplishments to date, activities under way, risks, issues, planned activities and schedule updates.  Status 
reports can be submitted in conjunction with invoice submittals.  Upon written request by Caltrans, quarterly 
project status updates may be conducted through either teleconference or as in-person meetings with the Local 
Agency’s project manager and key project staff members that are able to address project delivery topics and 
the actions being taken to resolve issues. 
 
23.  The Local Agency, upon completion of the work required of the Project, will provide to Caltrans a 
written declaration/notification that the Project has been final billed and ready to be closed.  This declaration 
shall be based upon actual allowable Project cost, Project Scope and Project cost limits set forth herein.  
Upon receipt of this declaration, Caltrans will pay all outstanding allowable invoiced Project costs.  If upon 
final accounting, it is determined that Caltrans previously paid more than its share of said project, Local 
Agency shall refund the difference between Caltrans’ share and the amount paid by Caltrans.  All records of 
the Local Agency, its contractors and subcontractors are subject to audit by representatives of the State of 
California and Federal Highway Administration. Such records will be retained and made immediately 
available for inspection by Caltrans’ Auditors for a period of three years from Caltrans’ date of final payment 
of aforementioned final invoice. Further, Local Agency agrees to include a similar right of the State to audit 
records and interview staff in any subcontract related to performance of this Program Supplement. (Gov. Code 
§8546.7, Pub. Contract Code §10115 et seq., CCR Title 2, Section 1896). 
 
24.  Local Agency agrees to pay prevailing wages for the work performed, pursuant to the California Labor 
Code §1720, or any other applicable law. 
 
25.  All work to be done hereunder by Local Agency shall be done only by its employees on a force account 
basis, or by contractors, the cost thereof to be paid to Local Agency by Caltrans in the manner hereinafter set 
forth. 
 
26.  The Local Agency agrees that the 2 CFR Part 200, Uniform Administrative Requirements, Cost Principles, 
and Audit Requirements for Federal Awards shall be used to determine the allowable individual items of 
indirect cost. Local Agency agrees to comply with the applicable Federal procedures in accordance with Office 
of Management and Budget Circular 2 CFR §200. 
 
27.  All applicable portions of 23CFR §140, Subpart I and 23 CFR §646, Subparts A and B are incorporated 
into this Agreement by reference. are by reference incorporated herein and made a part hereof. 
 
28.  Caltrans agrees to reimburse Local Agency for qualified insurance expenses as authorized by 23 CFR 
§646 et seq., and as set forth in the cost estimates or approved through amendment. 
 
29.  The Local Agency has 180 days after the expiration date of this Program Supplement to submit the final 
invoice to Caltrans for verification and payment.  No compensation or reimbursement is payable for any cost 
or expense that is submitted on an invoice following 180 days after the expiration date of the Program 
Supplement.  
 
30.  In accordance with the California Public Utilities Commission General Orders, and in cooperation with 
the Railroad, the Local Agency shall maintain the Project improvements located in its right of way. 
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31.  Subject to the availability of labor and material and securing the required and necessary permits and 
approvals of phase authorizations, it is the intent of the parties hereto that all construction work under this 
Program Supplement shall be completed within the effective date of this Program Supplement, unless a time 
extension is requested by Local Agency and approved in writing by Caltrans.  The expiration date of this 
Program Supplement is shown on the face sheet.  Costs incurred after the expiration date of Program 
Supplement are unallowable and shall not be billed by the Local Agency to Caltrans. 
 
32.  AMENDMENT: No amendment or variation of the terms of this Program Supplement shall be valid unless 
made in writing, signed by the parties and approved as required.  No oral understanding or Agreement not 
incorporated in this Program Supplement is binding on any of the parties. 
 
33.  ASSIGNMENT: This Program Supplement is not assignable, in whole or in part, without the consent of 
Caltrans in the form of a formal written amendment. 
 
34.  AUDIT: Local Agency agrees that Caltrans or its designated representative shall have the right to review 
and to copy any records and supporting documentation pertaining to the performance of this Program 
Supplement at all reasonable times during the entire period of this Program Supplement and Local Agency 
agrees to maintain such records for possible audit for a minimum of three (3) years after final payment, unless 
a longer period of records retention is stipulated.  Local Agency agrees to allow the auditor(s) access to such 
records during normal business hours and to allow interviews of any employees who might reasonably have 
information related to such records. 
 
35.  INDEMNIFICATION: Local Agency agrees to indemnify, defend and save harmless the State, its officers, 
agents and employees from any and all claims and losses accruing or resulting to any and all contractors, 
subcontractors, suppliers, laborers, and any other person, firm or corporation furnishing or supplying work 
services, materials, or supplies in connection with the performance of this Program Supplement, and from any 
and all claims and losses accruing or resulting to any person, firm or corporation who may be killed, injured 
or damaged except to the extent that such death injury or damage results from the sole or active negligence of 
Caltrans. 
 
36.  DISPUTES: Local Agency shall continue to perform under this Program Supplement during any dispute. 
 
37.  TERMINATION:  State reserves the right to terminate this contract without cause upon 30 days written 
notice to the Local Agency.  In the event of a termination; failure to receive funding, failure to acquire the 
required and necessary permits or approvals, loss of funding or inadequate funding for completion of the entire 
Project, or absence of a concurrent but separate Caltrans contract with the Railroad (hereinafter referred to as 
Terminating Event), State shall pay all actual Project costs incurred by Local Agency on the Project prior to 
receiving notice of any of the Terminating Event, and for actual Project costs that cannot be reasonably avoided 
following termination. 
 
38.  INDEPENDENT CONTRACTOR: Local Agency, and the agents and employees of Local Agency, in the 
performance of this Program Supplement, shall act in an independent capacity and not as officers or employees 
or agents of Caltrans or State. 
 
39.  NON-DISCRIMINATION CLAUSE: During the performance of this Program Supplement, Local Agency 
and its subcontractors shall not unlawfully discriminate, harass, or allow harassment against any employee or 
applicant for employment because of sex, race, color, ancestry, religious creed, national origin, physical 



           STATE OF CALIFORNIA District Boulevard  
DEPARTMENT OF TRANSPORTATION 
SECTION 130 PROGRAM SUPPLEMENT 

 

Sheet 8 of 12 
October 16, 2023 

 

 

disability (including HIV and AIDS), mental disability, medical condition (cancer), age (over 40), marital 
status, and denial of family care leave. Contractor and subcontractors shall ensure that the evaluation and 
treatment of their employees and applicants for employment are free from such discrimination and harassment. 
Contractor and subcontractors shall comply with the provisions of the Fair Employment and Housing Act 
(Gov. Code §12990 (a-f) et seq.) and the applicable regulations promulgated thereunder (California Code of 
Regulations, Title 2, Section 7285 et seq.). The applicable regulations of the Fair Employment and Housing 
Commission implementing Government Code Section 12990 (a-f), set forth in Chapter 5 of Division 4 of Title 
2 of the California Code of Regulations, are incorporated into this Program Supplement by reference and made 
a part hereof as if set forth in full. Contractor and its subcontractors shall give written notice of their obligations 
under this clause to labor organizations with which they have a collective bargaining or other Agreement.  
Local Agency shall include the nondiscrimination and compliance provisions of this clause in all subcontracts 
to perform work under the Program Supplement.  
 
40.  GOVERNING LAW: This Program Supplement is governed by and shall be interpreted in accordance with 
the laws of the State of California.   
 
41.  FORUM SELECTION CLAUSE:  Sacramento County shall be used as the primary venue for any action arising 
from this Program Supplement, or an alternative location of competent jurisdiction within the State of California 
may be used, only if mutually agreed upon in writing. 
 
42.  ORDER OF PRECEDENCE; The Federal-Aid Master Agreement, this Program Supplement, Exhibit A, 
Scope of Work; Exhibit B, Schedule; Exhibit C, E-76; are incorporated by reference and constitute the entire 
agreement between Caltrans and Local Agency. The documents listed in this paragraph shall be hereinafter 
referred to as the “Contract”. In the event of a conflict between the contract documents, the controlling 
document shall be the Federal-Aid Master Agreement, this Program Supplement, then Exhibit A, Exhibit 
B, Exhibit C.  In the event and to the extent any provisions contained in multiple documents address the same 
or substantially the same subject matter but do not actually conflict, the more recent provisions shall be deemed 
to have superseded provisions over any conflicting provisions defined in the body of the Program Supplement 
or its exhibits.   
 
43.  ANTITRUST CLAIMS: The Local Agency by signing this Program Supplement hereby certifies that if these 
services or goods are obtained by means of a competitive bid, the Local Agency shall comply with the 
requirements of the Government Code Sections set out below: 

a. The Government Code Chapter on Antitrust claims contains the following definitions:  
1. "Public purchase" means a purchase by means of competitive bids of goods, services, or materials 

by the State or any of its political subdivisions or public agencies on whose behalf the Attorney 
General may bring an action pursuant to subdivision (c) of Section 16750 of the Business and 
Professions Code. 

2. "Public purchasing body" means the State or the subdivision or agency making a public purchase. 
Government Code Section 4550. 

b. In submitting a bid to a public purchasing body, the bidder offers and agrees that if the bid is accepted, 
it will assign to the purchasing body all rights, title, and interest in and to all causes of action it may 
have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 
(commencing with Section 16700) of Part 2 of Division 7 of the Business and Professions Code), 
arising from purchases of goods, materials, or services by the bidder for sale to the purchasing body 
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pursuant to the bid. Such assignment shall be made and become effective at the time the purchasing 
body tenders final payment to the bidder. Government Code Section 4552. 

c. If an awarding body or public purchasing body receives, either through judgment or settlement, a 
monetary recovery for a cause of action assigned under this chapter, the assignor shall be entitled to 
receive reimbursement for actual legal costs incurred and may, upon demand, recover from the public 
body any portion of the recovery, including treble damages, attributable to overcharges that were paid 
by the assignor but were not paid by the public body as part of the bid price, less the expenses incurred 
in obtaining that portion of the recovery. Government Code Section 4553. 

d. Upon demand in writing by the assignor, the assignee shall, within one year from such demand, reassign 
the cause of action assigned under this part if the assignor has been or may have been injured by the 
violation of law for which the cause of action arose and (a) the assignee has not been injured thereby, 
or (b) the assignee declines to file a court action for the cause of action. See Government Code Section 
4554. 

 
44.  CHILD SUPPORT COMPLIANCE ACT: “For any Contract in excess of $100,000, the Local Agency 
acknowledges in accordance with Public Contract Code 7110, that: 

a. The Local Agency recognizes the importance of child and family support obligations and shall fully 
comply with all applicable state and federal laws relating to child and family support enforcement, 
including, but not limited to, disclosure of information and compliance with earnings assignment 
orders, as provided in Chapter 8 (commencing with section 5200) of Part 5 of Division 9 of the Family 
Code; and 

b. The Local Agency, to the best of its knowledge is fully complying with the earnings assignment orders 
of all employees and is providing the names of all new employees to the New Hire Registry maintained 
by the California Employment Development Department.” 

 
45.  UNENFORCEABLE PROVISION: In the event that any provision of this Program Supplement is 
unenforceable or held to be unenforceable, then the parties agree that all other provisions of this Program 
Supplement have force and effect and shall not be affected thereby. 
 
46.  PRIORITY HIRING CONSIDERATIONS:  If this Program Supplement includes services in excess of 
$200,000, the Contractor shall give priority consideration in filling vacancies in positions funded by the 
Contract to qualified recipients of aid under Welfare and Institutions Code Section 11200 in accordance with 
Public Contract Code Section 10353. 
 
Expiration of this Program Supplement does not release any party hereto from any ongoing performance 
requirements agreed to herein. 
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Exhibit A – Scope of Work 
District Boulevard, Vernon 

Fed Xing ID: 810928T 
CPUC ID: 003A-3.90 / LA-2566 

 
Scope of Work.  
Includes the preparation of engineering studies, construction documents with detailed plans, specifications, 
and cost estimate (PS&E), sufficient for a competitively bid, federal-aid construction project for a Railway-
Highway Crossings Safety Project developed through the Diagnostic Study Method*. 
The Local Agency SHALL provide the Key Stakeholders (Caltrans/CPUC/Railroad) with 30% Preliminary 
Design Plans, 60% Plans and 90% PS&E, for review, comment, and coordination**, prior to the 100% 
Final PS&E, which is required for Construction Authorization and GO-88B Approval.  
 
Engineering Inputs,  
 

• Preliminary engineering design lead, including preemption review in coordination with the railroad. 
• Perform pedestrian/bicycle study, including weekday and weekend counts through crossing and at the 

intersection of District Boulevard/Leonis Boulevard and Downey Road. 
 
Design Recommendations 
 

• Install pre-signal for westbound approach lanes. 
• Install non-mountable concrete medians east of the crossing, up to 100-feet in length 
• Install raised concrete median island west of the crossing. 
• Install traffic signal controller, interconnected with the railroad signal house for advance preemption. 
• Modify traffic signal operation at the nearby intersection of District Boulevard/Leonis Boulevard and 

Downey Road. 
• Install tactile warning strips and additional signage at pedestrian approaches. 
• Install signage and striping per CA MUTCD. 
• Lead for CPUC General Order 88-B request submittal 

 
 
 
* Highway-Rail Crossing Handbook, 3rd Edition (July 2019) https://safety.fhwa.dot.gov/hsip/xings/com_roaduser/fhwasa18040/ 
 
** Level of details to be provided with each design submittal (30/60/90/100%) should follow local agency standards of  practices, 
(additional information on expected level details can be requested from Caltrans). 
 
The design shall conform and comply, as needed, to ADA Title II regulations, Caltrans Standard Specifications and Standard 
Plans, and the California Manual on Uniform Traffic Control Devices (CAMUTCD) 
 

https://safety.fhwa.dot.gov/hsip/xings/com_roaduser/fhwasa18040/
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Exhibit B – Schedule 
District Boulevard, Vernon 

Fed Xing ID: 810928T 
CPUC ID: 003A-3.90 / LA-2566 

 

 Milestones Requirement Completion Dates 
(After Contract Execution) 

Preliminary Engineering                                                                PE to be Complete within 24 Months  
 Project Manager Named / Design Team Established / 

Consultant Selection Complete Mandatory Less Than ≤ 180 Days  

 Local Agency Project Delivery Schedule &  
Stakeholder Coordination Plan. Mandatory Less Than ≤ 180 Days 

 30% Plans  Mandatory Less Than ≤ 365 Days  
 Diagnostic Field Meeting (Local Agency to lead and 

document in a written report)  Mandatory Less Than ≤ 365 Days  

 60% Plans  Target ≤ 16 Months 
 Environmental Clearance (NEPA) Target ≤ 18 Months 
 90% Plans and Draft Specifications  Target ≤ 20 Months 
 100% Plans, Specs and Estimate (PS&E) Expected ≤ 24 Months 
 CPUC GO-88B Expected ≤ 24 Month 

Right of Way  
 Utilities  Target TBD as Needed 
 Right of Way Certification Target ≤ 24 Months 

Construction                                                                              CON Authorization within 24 Months 
 Construction Authorization Expected ≤ 24 Months 
    

End Project                                                                                          Completion within 48 Months 
 End Construction  Expected ≤ 48 Months 
 Final Invoice Contract ≤180 Days  

After End Construction 
Legend: ≤ [Less Than; Task is be completed on or before the calendar date established by adding the defined 

duration to the effective date the Program Supplement is executed by all parties] 
 

Milestones Requirements 
• Mandatory – Due to project selection and scope development being conducted through 

teleconferencing, Mandatory Milestones must be completed by the Local Agency within the 
duration defined.  Failure to complete Mandatory Milestones by the Completion Dates, may lead to, 
delays in future funding, development of a corrective action plan, potential de-obligation of federal 
funds or contract termination.  Changes to Mandatory Milestones will only be approved in writing. 

 
• Target / Expected – Milestone Dates present the State’s expectation for timely completion of this 

safety project and the timeframes should be incorporated into Project Delivery Schedule.  
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Exhibit C – E-76 (PE) 
District Boulevard, Vernon 

Fed Xing ID: 810928T 
CPUC ID: 003A-3.90 / LA-2566 

 

 

 


	Amount
	Unit
	Caltrans Project ID
	Chapter
	Item
	2022/2023
	3328
	0723000155
	2022
	43
	2660-102-0890
	The funds listed above are available for the period and purpose of the expenditures stated herein.
	Railway-Highway Crossings Program
	Section 130 Program Supplement
	District Boulevard, Vernon
	(The numbers above shall be included with all invoices submitted to Caltrans)
	Caltrans Division of Local Assistance

	$667,307.18
	AMOUNT OF PROGRAM SUPPLEMENT 
	(Preliminary Engineering)

